STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

CERTIFIED DVBE SUMMARY 05-13-16P12:29 RCVD
DES-OE-0102.5 (REV 3/2008)
DISTRICT-COUNTY-ROUTE: _ 04 2 Solano .

12
CONTRACT NO.: _04-3J4404 . .
TOTAL BID: $1,293,847.60 I r I d d e r
BID OPENING DATE: __May 10, 2016

BIDDER'S Name:  Bay Cities Paving & Grading, Inc.

DVBE PRIME CONTRACTOR CERTIFICATION *

Bid Item Description of Work to Be For Caltrans DVBE $ Amount
Number Subcontracted to DVBE or Only (Name, Telephone
Materials to Be Supplied by No., and
DVBE ? Certification No.)
1 Lead Compliance Plan Mallard Construction Inc $84,940
638 W. Southern Ave.
Oi , CA 92865
4 Channellizer (7213411)9?85-5394
#1748928
13-15 Remove Striping & Markings
33-37 Striping, Markings, Markers
39 Mobilization (partial)
Names of first tier DVBE subcontractors and their items of work listed must $ 84,940.00
be consistent with the names and items of work in the Subcontractor List Total Claimed
(Pub Cont Code § 4100 et seq.) submitted with the bid. Participation 6.5 %
Identify second and lower tier subcontractors on this form. _ e
1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with CQ"\
Department of General Services (DVBE prime contractors are credited with 100 percent DVBE
participation and need not complete the above table). May 12, 2016
2. If 100% of an item is not performed or supplied by the DVBES, describe the exact part, including the Sijnature of Bidder ) Date
planned location of work to be performed, of item to be performed or supplied by DVBE.
(925) 687-6666
Submit to: (Area Code) Telephone Number
MSC 43 Russ Olne:
OFFICE ENGINEER Contact Person Y (Type or Print)
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET

SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is avallable in alternate formats. For information, call (916) 654-6410, TTY 711, or write to
Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.




RX Date/Time 05/10/2016 1148 P.001

MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184
4 SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865 Quote No: GR-2237
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

Agency:  Caltrans Addenda Noted: 1 is noted
. DIR Number: 1000007027
Project: Contract 03-3)4404 - Cold Plane Asphalt Concrete Estimator: Gary Rivers
Pavement and RHMA Overlay Email Address: gary@mallardinc.com
Bid Date: 5/10/2016 Cell Phone 714-785-5394
Item Item Description ____|_Quantity Junit ME%
3 %
1 Lead Compliance Plan (For Yellow Stripe Removals Only) 1| s |s 1,500.00 | § 1,500.00
4 Channelizer (Surface Mounted) 410 LF |§ 30.00 | § 12,300.00
9 Remove Yellow Thermoplastic Traffic Stripe 22300 LF |S 0405 8,920.00
13 Remove Thermoplastic Traffic Stripe 22,200) LF |5 030]5 6,660.00
14 Remove Thermoplastic Pavement Marking 2,200 SF |S 1.25|§ 2,750.00
15 Remove Pavement Marker 4,740 | EA |$ 10015 4,740.00
33 Thermoplastic Traffic Stripe (Enhanced) 43,500 LF |$ 050| 5 21,750.00
34 Thermoplastic Pavement Marking (Enhanced) 2200) SF |§ 3.00]|$ 6,600.00
35 8" Thermoplastlc Traffic Stripe (Enhanced) 2,200 LF | 1.00|$5 2,200.00
36 Pavement Marker [Non Reflective) 1,960 | EA | S 100|3 1,960.00
37 Pavement Marker (Retroreflective) 2,780 ) EA |8 2.00)% 5,560.00
39 Moabilization 1] LS |$ 10,000.00] S 10,000.00
3 3
$ 5
Excludes Traffic Control for Mallard Forces. A total of 4 Shifts $ -
will be required to completed the above stated line items S -
$ I
5 -
$ L
$ =
[ =
[ -
$ -
s =
BID TOTAL: |$ B84,940.00

Project Inclusions / Ex¢lusions:

A. A minimum of 15 working days prior notification is required for each move- in, Mallard Const. will not be impacted by Liquidated
Pamages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Canstruction Operations.
General Contractor is to submit In writing a project schedule prior to the above noted working day requirement.

B. The following materlals and services are Included in this quote: Thermoplastic [Yes), Paint [Yes], Markers [Yes], Traffic Signs-Striping
Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [No], Marker removal [No], Temporary striping [No],
Ternp tab removal [No], Post “No Parking” Signs [No), Curb Painting [No], Channelizers [Ne] .

C. Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted: 2 EA

Additional Cost for BC Traffic to remobilize it's Crew will be charge at the following cost: $ 5,000.00 EA

D. No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Canst. Operations.

E. If General Contractor or any of Its sub-contractors work within Mallard Const. traffic control, the expense will be shared

accordingly at Mallard Const. diseretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.

F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.

G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.

H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others,



RX Date/Time 05/10/2016  11:49

L. If Bonding is required Please add 3% to the total bid price. A minimum price of $ 400.00 will be required for all bonds.

L. Contractor is responsible for markings of all sign & post Installations. It's Contractor's responsibility to install & remove USA Markings.
K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding dacument to the contract.
L. Contractor is responsible for markings of all sign & poet installations. It's Contractor's responsibility to remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly
payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner
for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to
the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the
retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion

of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written'to our legal corporate name "Mallard Construction, Inc.”

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.
Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the llke to be provided by others.

Prices are based on Plans & Specifications avallable at bid time, including all addenda. Any request for wark [post bid) under conditions
differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design
changes, modified layout resulting fram plan errors or inaccurate designs, will require payment for additional work to be made to
Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing

the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing
schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or nan activities of others, including but not

not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const.

For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and Indirect costs plus a mark up

of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const.
will be granted an extension of time ta perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dolla rs, Auto Liability up to One Million Dollars, and Umbrella
Liability up to Five Million Dollars. Bld Price does not includes cost for insurance reguirement beyond that requirement, Price does
not include any special Insurance requirement {l.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const.
work will be a controlling operation on the critlcal path of this project, Mallard Const. must be netified in writing prior to execution
of the Subcontract Agreement and provided with a CPM schedule which detafls this work. Failure to provide this information wil|
waive the Contractor’s right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const.
performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous
work, not including weekends and holidays. Any discontinuities In this period, other than weekends and holidays, or for our own
convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of Intent to award us the subcontract no later than (30) calendar days after bid date or this

Subcontract Quotation becomes null and vold. Also, This quote shall become a part of any and all subcontract agreements and / or purchases
arders related to the project. Violation of this actlon can nullify this proposal.

Submitted by: Gary Rivers, Vice President
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: Print Name:

P.002

Company: Position:




BAY CITIES PAVING & GRADING INC.

Bus: 1450 Civic Court, Bldg. B Suite #400, Concord, CA 94520
(925) 687-6666
Fax (925) 687-2122

Mail: Post Office Box 6227, Concord, CA 94524-6227

May 12, 2016
SENT VIA FEDEX

MSC 43
Office Engineer
Department of Transportation
1727 30" Street
Sacramento, CA 95816-7005

Project: CONTRACT 04-3J4404

Bid Opening Date: May 10, 2016
Re: Submission of DVBE Information Pursuant to Section 2-1.15 of the Special

Provisions.
To Whom It May Concern,

Enclosed please find Bay Cities’ completed Certified DVBE Summary Form. The DVBE goal for the project
is 3% and Bay Cities has exceeded this goal. Bay Cities has included copies of the quotes of DVBE’s who
will be performing work on the Project attached to this letter as confirmation that these DBE’s will
participate in the contract. The form from Expedite Bid was used to submit this information. If you
should have any questions regarding this, please contact me.

Sincerely,

Russ Olney
Estimator

Cc: File

“It is the policy of Bay Cities, all employees are treated during employment without regard to race, color, religion, sex, national origin, age, marital or veteran status, mef!_r'cal |:_nnd|_tsun or handicqp. or any
other legally protected status. This will acknowledge that Bay Cities Paving and Grading Inc. is an Equal Opportunity Employer, and bound by the_ clauses and conditions identified in E_xecutwa Order
11246, as amended, the Vietnam Era Veterans Readjustment Assistance Act of 1974, as amended, 38 usc 2012 and section 503 of the Rehabilitation Act of 1973, as amended, and their implementing
regulations and which by this clause are incorporated herein.”
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Welcome | Logout
Department of Need assistance?
‘GOv General Services oy
BUILDING GREEN -BUYING GREEN -WORKING GREEN
MALLARD CONSTRUCTION INC - #1748928
Supplier Profile
Legal Business Name MALLARD CONSTRUCTION INC
Doing Business As MALLARD CONSTRUCTION INC
Address 1762 N. NEVILLE ST Phone (760) 550-1645
ORANGE, CA 92865 FAX (714) 974-1753
Email
Business Types Construction
' Non-Manufacturer
Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado,

Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera,
Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange,
Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San
Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz,
Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare,
Tuolumne, Ventura, Yolo, Yuba,

Keywords Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road
Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade
Waterproofing

Construction License Types B - General Building Contractor
C-31 - Construction Zone Traffic Control Contractor
C-32 - Parking and Highway Improvement
C-39 - Roofing
D-06 - Concrete Related Services
D-38 - Sand and Water Blasting
D-42 - Sign Installation
D-64 - Non-specialized

Classifications 721410 - Highway and road construction services
Active Certifications
TYPE STATUS FROM TO
SB Approved Nov 4, 2013 Nov 30, 2016
DVBE Approved Nov 4, 2013 Nov 30, 2016
Certification History
TYPE STATUS FROM TO
DVBE Expired Dec 18,2012 Dec 31, 2013

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&supplieroid=1756683 5/16/2016
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SB Expired Dec 18, 2012 Dec 31, 2013

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&supplieroid=1756683 5/16/2016
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